

ADDENDUM NO. 4
TO THE CONTRACT DOCUMENTS
for the construction of the
NATOMAS MUTUAL WATER COMPANY
RIVERSIDE PUMPING PLANT REPLACEMENT

Date: May 2, 2022
Project No.: W8Y09800

To All Planholders and/or Prospective Bidders:

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for the construction of the Natomas Mutual Water Company Riverside Pumping Plant Replacement, dated March 2022, as fully and completely as if the same were fully set forth therein:

A. SPECIFICATIONS

Section 01 31 13, Project Coordination

1. Page 2, Article 1.04.B.1.a.: DELETE this paragraph in its entirety and REPLACE with the following:
 - a. Milestone 1: Completion of all work within the Sacramento River includes demolition, pile installation, excavation and backfill within the prism of the existing levee, and all equipment and materials attached to the structure below elevation 20 NAVD 88 Datum, with the exception of the pump, pump suction can, and retractable portion of the fish screen. Fish screen tracks and circular shoring for the pump suction can must be complete.

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 4 in the Bid Form or by submitting the Addendum with the bid package. Bid Forms submitted without acknowledgment or without this Addendum will be considered in nonconformance.

JACOBS



END OF ADDENDUM NO. 4